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PLAYGROUND                         

PATTERNED PLAY SURFACE/PAVING

SHADE SAILS
* SUBJECT TO CHANGE

CLIMBING STRUCTURE TO REPLACE 
PAVILLION PICNIC AREA                         



Isaac Sparks CPSI, Sales
3705 Crondall Lane
Owings Mills, MD 21117
443.334.4949 office
443.255.2796 cell

Brentwood Park   play equipment and surfacing requirements

Brentwood Park
Equipment Budget-not to exceed 250k

Linear space whose surface and shading elements will 
define the overall identity of the playground. Shape and 
color of the stained concrete and PebbleFlex® surfacing 
will be reflected in the shading elements and will, in turn, 
translate to the organization and aesthetics of the play-
ground equipment. Custom colors will serve to create 
both a connection between play elements and a unique 
identity for the playground. A custom rope climber will 
act as the focal point of the space with equipment tying 
into and branching out from it. A walking path will follow 
the outside perimeter of the site with an exercise area for 
adults featuring HealthBeat® equipment. 

Reference specification files:
2012 color and Industry best
2012 Concrete Solutions Brochure
2012_ConcreteSpecs
2012_PlaysystemSpecs
2012 HealthBeat Brochure
2012_PebbleFlexBrochure
2012_PebbleFlexProductSpecs

Note: 
Projects shown are conceptual and should be considered 
reference only.
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Isaac Sparks CPSI, Sales
3705 Crondall Lane
Owings Mills, MD 21117
443.334.4949 office
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Brentwood Park   2-5 Area
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Brentwood Park   5-12 Area
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Brentwood Park   Swings with Accessible Bay
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Benning Park Community Center



 
SCOPE OF WORK MODERNIZATION OF BENNING PARK PLAYGROUND 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 

MODERNIZATION OF THE PLAYGROUND AT 
BENNING PARK 

 
 
 

 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

GOVERNMENT OF THE DISTRICT OF COLUMBIA 
DEPARTMENT OF GENERAL SERVICES 



 
SCOPE OF WORK MODERNIZATION OF BENNING PARK PLAYGROUND 

1. INTRODUCTION 
 
The Department of General Services (“Office” or “DGS”) will issue a design-build contract 
for the proposed scope of work. 
 
Over the last few weeks, DGS and DPR vetted design options with the community for the 
site. The rendered site plan shown in the attached exhibit synthesizes the ideas and 
desires expressed by the community, and it is this design that DGS seeks to develop into a 
newly renovated playground. 
 
2.  LOCATION 
 
Benning Park is located between Fitch Street and Southern Avenue, SE, Washington, DC 
20019.  See attached exhibit. 
 
3. SCOPE OF WORK 
 
The Department of General Services (“Office” or “DGS”) plans to deliver this project 
through a design-build delivery method.  A narrative for the scope of work is listed in the 
sections below.  If deviations or conflicts arise from what is referenced in the program 
requirements/scope of work and field conditions, the Design-Builder shall submit a request 
for clarification. 
 
Please find enclosed a concept design drawing for the playground (exhibit attached).  The 
DB contractor should include an allowance of $300,000 for play equipment only (exhibit 
attached), and include pricing for safety surfacing as shown on the attached plan or 
required by playground safety standards.  
 
DGS requires the Design-Builder to hire a Landscape Architect to further develop the 
concept design drawing for DGS’s approval.  In addition, DGS requires the Design-Builder 
to retain services of a certified Arborist for the project.  During the Construction Phase, the 
Design-Builder will implement the approved drawings, providing all labor, materials, 
supervision and other services as may be necessary to accomplish this task. Site will 
require a phase 1 archaeological study and coordination with District’s Historic Preservation 
office. Provide a geotech and site survey report for the project site. All amenities and 
access to all amenities must meet or exceed all ADA accessibility standards, specifically 
the entrances to the playground areas.  
 
4.  PROGRAM OF REQUIREMENTS FOR CURRENT AND INTENDED USE 

 
A. Current use 

 
The existing playground includes outdated play equipment that is posing a safety 
hazard to children using the facility. 
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B. Intended use 
 
The proposal is to dismantle and remove the existing play equipment, fencing, concrete 
pathways, curbs, underground foundations for play equipment, safety surfaces, and any 
miscellaneous obstructions and install new play equipment, safety surface, fencing, re-
grading/ drainage, landscaping, concrete sidewalks, stairs and re-surface asphalt for the 
courts. The scope of work includes: 

 
C. Site work 

 
1. Erosion and Sediment Control: Furnish and install sediment and erosion 

control measures inclusive of but not limited to; silt fencing, construction 
entrances around the existing playground. 
 

2. Tree protection: Install construction fencing to protect all existing trees during 
construction. 

 
3. Asphalt running, walking and skating path: Install a bituminous paved 

running, walking, and skating path as depicted in the rendered site plan.  
 

4. Concrete Ramp and Stairway, Seating Walls, and Retaining Walls: Provide 
paved ADA compliant path as shown on rendered site plan.  Install stairway by 
picnic area and playground area per the rendered site plan issued by the 
landscape architect. Provide retaining walls as shown on rendered site plan. 

 
5. Asphalt re-surfacing, color coating and striping of courts: Provide asphalt 

re-surfacing, color coating and striping for four full-size basketball courts and two 
tennis courts as necessary.  

 
6. Fitness Loop: Provide a minimum 60” wide path around the existing baseball 

field made of decomposed granite with edging on both sides as shown on 
rendered site plan. 

 
 
D. Landscape Features 

 
1. Community garden: Install raised planting beds in a composite material 12” to 

18” high and planting medium to fill the beds as depicted in the rendered site 
plan. 

a) Install (at least 2) hose bibs at the community garden. 
 

2. Rain garden: Re-grade and install rain gardens with underground drains as 
shown on site plan. Grade and connect rain garden with existing storm inlet such 
that the overflow drains to the inlet. Install trees, shrubs and mulch as required 
per the site plan.  
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3. Ornamental plantings: Provide and install ornamental trees and plants as 

depicted in the rendered site plan.  
 

E. Play Equipment and Safety Surface: 
 

1. Dismantle and remove existing play equipment, foundations, soft surface and 
benches. The current tot lot near parking lot needs to be turned into a 
landscaped area as a continuation of the grass area with sod. 
 

2. Playground Equipment: Provide two separate playground equipment areas. 
Provide a playground equipment area for two to five year old children including 
tot lot playground equipment and soft surface fall protection per the landscape 
architect concept rendition. Provide a playground equipment area for five to 
twelve year old children. Including playground equipment, PIP soft surface fall 
protection and swings. 

 
3. Soft Surface: Provide PIP soft surface fall protection according to current 

playground safety standards in both play areas as per the rendered site plan. 
 
F. Site Amenities 

 
1. Picnic shelter with green roof: Provide and install a picnic shelter with a green 

roof, picnic tables just north of the playground. Design and fabricate the picnic 
shelter per the rendered site plan provided by the Landscape Architect. 
 

2. Fencing and gates: Provide new or repair ornamental wrought iron fence and 
posts with lockable gates around the site as per the rendered site plan.  Repair 
existing chain link fencing around the courts as necessary. 

 
3. Benches: Install new benches and other site amenities per DPR standards. 

 
4. Trash Receptacles: Install Dumor Litter Receptacles with self-closing dome lid 

and blue recycle receptacles in the park per DPR standards. 
 

5. Storage shed: Provide and install a pre-fabricated storage shed on a concrete 
pad for the community garden. 

 
6. Park signage: Install two (2) bulletin boards in the playground and one set of 

park hours and safety signs on the playground fence per the signage standards 
provided by DPR. Signs and bulletin boards to be installed in locations 
determined by DPR.  

 
7. Security lighting:  Provide site safety lighting throughout the park area. 

 
8. Install freeze proof drinking fountains in the playground per DPR standards. 
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9. Park furniture: Install game tables, grills, picnic tables, trash receptacles, 

seating for performance space and seating under the pavilion per the DPR 
standards.  Layout to be determined by DGS during the design phase. 

 
10. Security cameras: Provide and install new and/or additional wireless security cameras 

as required. Items should be included as in the project as an add alternate. 
 

11. Handrails: Add handrails at ramps adjacent to courts. 
 

12. Security lighting:  Provide site LED safety lighting throughout the park area. 
 
13. Automatic locking gates:  Provide automatic locking gates programed to lock 

and unlock at specific times.  Items should be included in the project as an add 
alternate. 

 
G. Athletic Field Lighting: 

 
1. Install athletic light fixtures on a pole near the basketball and tennis courts to 

illuminate dark spots. Check and replace any damaged athletic light fixtures at 
the ball field.  The light fixtures are to be integrated with a new Musco lighting 
control system per DPR standards. 

 
H. Description Of Work 
 

The Design-Builder shall provide all necessary services, labor, equipment and materials 
as required to achieve the work as described in this document. 

 
1. Collection, Assessment and Verification of Existing Conditions 

Design-Builder shall be responsible for the collection, assessment, and 
verification of existing conditions. 

 
2. Archeological Documentation 

Design-Builder shall conduct a Phase I archeological survey of the site in 
accordance with District of Columbia State Historic Preservation Officer’s (DC 
SHPO) standards and guidelines for archaeological survey current at the time of 
the investigation the standards of DC Historic Preservation Office, and present all 
findings in a report to DGS within thirty (30) days of NTP. Design-Builder must 
contact DC SHPO for guidelines. 

 
3. Geotechnical Study 

Design-Builder shall conduct a geotechnical study to determine soil and 
subsurface engineering properties and suitability for the proposed design and to 
make appropriate recommendations to DGS. Design-Builder shall present all 
findings in a report to DGS within thirty (30) days of NTP. 
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4. Site Surveys 
Design-Builder shall conduct a complete survey(s) of the site as required to 
successfully construct the park. At a minimum, the survey(s) shall include 
boundary, topographical, and utility data. 

 
5. Meetings 

Design-Builder, the Project Manager, DPR and community shall meet as 
necessary to review Design-Builder’s work. 

 
6. Permitting 

Design-Builder shall obtain ALL permits necessary to construct the playground, 
including trade permits. 

 
7. Submittals 

Design-Builder shall submit to the Project Manager for review and approval all 
shop drawings, material data and samples provided by Design-Builder, vendors 
and/or manufacturers. The Project Manager shall review and approve or reject 
submittals within five (5) business days of receipt. 

 
8. Construction Schedule 

Design-Builder shall submit to the Project Manager for review and approval a 
construction schedule within 15 business days of NTP. 

 
9. Construction 

Design-Builder shall provide all labor, equipment and materials as required to 
construct the park, including: 
a. Layout and staking; 
b. Erosion and sediment control; 
c. Site clearing (e.g., demolition, clearing and grubbing as necessary, topsoil 

stripping and stockpiling as necessary); 
d. Earthwork (e.g., cut, fill, trenching, rough grading, finish grading); 
e. Utility installation, including electric, water, and storm-water management 

required by the District Department of the Environment;  
f. Paving and surfacing;  
g. Furnishings installations (e.g., benches, fences and gates, litter receptacles). 

 
10. Walk-Through Inspection 

At the end of construction, Design-Builder shall perform a walk-through 
inspection in the presence of the Project Manager and prepare a report stating 
any deficiencies found during the walk through, and ensure that all the 
deficiencies are corrected by the Design-Builder prior to demobilization. 

 
11. As-Built Drawings & Warranty Information 

Design-Builder shall prepare an “as-built” plan of the site including all the 
modifications performed during construction, within 30 days of completion. 
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Design-Builder shall also submit warranty information on all design requirements 
within 30 days of completion. 

 
I. Execution 
 

1. Coordination 
Coordination of the work is the responsibility of Design-Builder. 

 
2. Site Cleanliness 

During the contract and/or as directed by the Project Manager, as the installation 
is completed, Design-Builder shall ensure that the site is clear of all extraneous 
materials, rubbish, or debris. 

 
3. Site Security 

Design-Builder shall secure the project work area by a minimum 6.0’ chain link 
fence. Design-Builder shall ensure site is locked during non-work hours. 

 
J. Protection Of Existing Elements 

 
Design-Builder shall protect all existing features, public utilities, and other existing 
structures during construction. Design-Builder shall protect existing trees and shrubs 
from damage during construction. Protection extends to the root systems of existing 
vegetation. Design-Builder shall not store materials or equipment, or drive machinery, 
within drip line of existing trees and shrubs. 
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Benning Playground Project 

 

Play Equipment list: 

1. Custom GameTime Dragon Structure, 5‐12 y.o. #BEN1001 
2. GameTime Powerscape 4‐Bay Arch Swing ‐8’ toprail #10847 (1) & 10848 (3) 

With (2) Zero G seats for 5‐12 #SS1750 & (6) Belt seats #SS8919 
Stainless steel chains and Anti‐Wrap swing hangers 

3.  GameTime Custom X‐Scape structure‐ 5‐12 y.o. #27000A 
4. GameTime Tilted Sky Runner #6021 
5. Custom GameTime Castle play structure for 2‐5 y.o.  # BEN2002 
6. GameTime Powerscape 3‐ Bay Arch Swing‐ 8’ toprail #10847 (1) & 10848 (2) 

With (2) Zero G seats‐ 2‐5 #SS1752 & (2) Belt seats #SS8919 & (2) tot seats      
#SS8914   including Stainless steel chains and Anti‐Wrap swing hangers 

7. Custom GFRC Dragon head on surface level #BEN3003 
8. GameTime Whirlin Robin #38205 (2) 
9. GameTime Rockin Robin  #38020 (1) 
10. Custom GameTime Dragon nest with 5 eggs #BEN4004 
11. Custom Graphics Leaf signs for rain garden (2) 

 

As manufactured by GameTime, a Playcore Company.  Fort Payne, AL 

Local Representative ‐ West Recreation  Attn: Brian West ‐ 800‐233‐0259 

             

 



 

Benning Playground Project 

 

Fitness Equipment list: 

1) Pull up & Dip Station #PDIP  manufactured by: TriActive America 
2) Sit‐up Board  #SITB1  manufactured by: TriActive America 
3) Rowing Machine  #ROWR  manufactured by: TriActive America 
4) Parallel Bars   #PBAR   manufactured by: TriActive America 
5) Push up Bar   #PSUP    manufactured by: TriActive America 
6) Multi gym A    #MGYMA  (accessible)   manufactured by: TriActive America 
7) Leg Press   #LEGP2    manufactured by: TriActive America 
8) Combo Press & Pull    #CSPB   manufactured by: TriActive America 
9) Air Strider    #ASKI1    manufactured by: TriActive America 

TriActive America, Inc.     Grover Beach, CA 

Local Representative ‐  West Recreation Attn: Brian West ‐ 800‐233‐0259  
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GOVERNMENT OF THE DISTRICT OF COLUMBIA 
Department of General Services



 
SCOPE OF WORK MODERNIZATION OF Harry Thomas  Playground 

 

1. INTRODUCTION 
 
The Department of General Services (“Office” or “DGS”) will issue a design-build contract 
for the proposed scope of work. 
 
Over the last few weeks, DGS and DPR vetted design options with the community for the 
site. The rendered site plan shown in the attached exhibit synthesizes the ideas and 
desires expressed by the community, and it is this design that DGS seeks to develop into a 
newly renovated playground. 
 
2. LOCATION 
 
Harry Thomas Recreation Center is located on 1743 Lincoln Road, NE between T Streets 

and R Streets, NE, Washington, DC.  
 
3. SCOPE OF WORK 
 
The Department of General Services (“Office” or “DGS”) plans to deliver this project 
through a design-build delivery method.  A narrative for the scope of work is listed in the 
sections below.  If deviations or conflicts arise from what is referenced in the program 
requirements/scope of work and field conditions, the Design-Builder shall submit a request 
for clarification. 
 
Please find enclosed a concept design drawing (exhibit attached) for the playground.  The 
DB contractor should include an allowance of $250,000.00 for play equipment only (exhibit 
attached), and include pricing for safety surfacing as shown on the attached plan or 
required by playground safety standards.  Provide automatic locking gates.  DPR would like 
to be able to program them to lock and unlock at specific times.  Include this item as an add 
alternate. 
 
DGS requires the Design-Builder to hire a Landscape Architect to further develop the 
concept design drawing for DGS’s approval.  In addition, DGS requires the Design-Builder 
to retain services of a certified Arborist for the project.  During the Construction Phase, the 
Design-Builder will implement the approved drawings, providing all labor, materials, 
supervision and other services as may be necessary to accomplish this task. Site will 
require a phase 1 archaeological studies and coordination with District's Historic 
Preservation office.  Provide a geotech and site survey report for the project site. All 
amenities and access to all amenities must meet or exceed all ADA accessibility standards, 
specifically the entrances to the playground areas. 
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Program of requirements for current and intended use: 
A. Current use 

The existing playground site includes outdated play equipment that are posing a safety 
hazard to children using the facility. 
 

B. Intended use 
Please note that the proposal is to dismantle and remove the existing play equipment, 
fencing, concrete slabs, curbs, underground foundations for play equipment, benches 
safety surfaces and install new play equipment, fencing, adult fitness equipment, green-
roof shade structure, re-grading/drainage, walking track around multi-purpose field 
should be minimum 60” wide, landscaping and concrete sidewalks and re-surface tennis 
court to convert to basketball court, install new asphalt for one new basketball court 
courts.  Provide new solar powered scoreboard on steel structure suitable for 
multipurpose sports.  The location of the scoreboard will be determined during the 
design phase.  Provide ADA accessible entrance into the playground area and 
basketball/tennis areas.  The scope of work includes: 
 

C. Site work 
1. Erosion and Sediment Control: Furnish and install sediment and erosion 

control measures inclusive of but not limited to; silt fencing, construction 
entrances around the existing playground.  Contractor shall be responsible for 
the maintenance of the measures during construction. 

  
2. Tree protection: Install construction fencing to protect all existing trees during 

construction.  Carefully remove sections of asphalt surrounding trees located in 
the playground under a supervision of an Arborist.  Air-spade/aerate and inject 
growth inhibitors into the root structure to prevent damage to new asphalt 
surfaces/play area.  Place a layer of top-soil above the roots and mulch on top. 

 
3. Concrete entry walk, plaza and path: Provide paved walkway and entry plaza 

at two locations from the public sidewalk into the site and through the playground 
area to the proposed two (2) basketball courts and tennis court per the rendered 
site plan issued by the Landscape Architect. 

 
4. Asphalt play courts: Provide new asphalt courts, color coating and striping to 

change one (1) tennis court to a basketball court, one (1) full-size basketball 
court with adjustable basketball hoops as shown in the rendered site plan.  Total 
new court total is two basketball courts and one tennis court. 

 
D. Landscape Features 
 

1. Rain Gardens: Re-grade and install rain gardens at the property line creating a 
new terraced entrance in two (2) locations into the playground area. 
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2. Community garden: Install concrete planting beds and deer-proof fencing 
around community garden in new location per concept design plans. Install 10’ X 
10’ elevated planting beds of various shapes, add mulch & planting soil per DPR 
specification and plant hedges between existing baseball field and community 
gardens. Provide storage shed 10’ X 20’ with concrete slab.  Provide two (2) 
hose bibs for community garden use only. 

 
3. Ornamental Plantings: Provide and install a grove of 16 ornamental flowering 

trees throughout the new playground per concept design and 5 trees each of a 
different species adapted to survive in the rain garden area as depicted in the 
rendered site plan. 

 
E. Play Equipment and Safety Surface: 
 

1. Dismantle and remove existing play equipment, foundations and benches. 
 

2. Seat walls: Install seat walls at two locations not to exceed 18” in height near the 
6-12 playground area and community garden area due to slope changes. 
 

3. Provide new (6 swings) swing set with one (1) ADA buckets in the playground 
area. 
 

4. Install play equipment as specified by the play equipment manufacturer and as 
shown in the rendered site plan issued by the Landscape Architect. 
 

5. Provide a PIP patterned rubber surface (Pebbleflex) with theme per the rendered 
site plan. Safety surface/PIP rubber should be contiguous between the play 
equipment. 

 
F. Site Amenities 
 

1. Fencing and gates: Provide and install 8’ high, vinyl-coated chain-link fence, 
posts and gates along the fence line extending only along Lincoln Drive, 10’ 
beyond new entrance.  The existing fence can remain in place beyond the new 
entrance.  
 

2. Pavilion with green roof: Provide a pavilion with green roof, (4) picnic tables 
and two (2) grilles in the shade structure area per the design precedents and 
rendered site plan issued by the Landscape Architect. 

 
3. Provide one (1) solar powered scoreboard with wireless remote on steel structure 

suitable for multipurpose sports installed at the existing field.  The scoreboard 
location will be determined during the design phase. 

 
4. Install (14) new benches and other site amenities per DPR standards. 
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5. Install (12) Dumor Litter Receptacles with self-closing dome lid and blue recycle 
receptacles in the playground areas and entrances per DPR standards. 

 
6. Park signage: Install two (2) bulletin boards in the playground and one (1) set of 

park hours, no smoking signs, no heels signs for each playground area and 
safety signs on the playground fence per DPR signage standards.  Signs and 
bulletin boards to be installed in locations determined by DGS.  Install three (3) 
interpretive/educational signs per DPR standards. 

 
7. Provide drinking fountains (ADA and freeze proof) in three (3) locations. 

 
8. Park furniture: Install game tables, grills, picnic tables, trash receptacles, 

seating for performance space and seating under the pavilion per the DPR 
standards.  Layout will be determined by DGS during the design phase. 

 
9. Provide automatic locking gates.  The locking devices should be connected to 

permanent power.  DPR would like to be able to program them to lock and unlock 
at specific times.  Include this item as an add alternate. 

 
10. Security lighting:  Provide site LED safety lighting throughout the park area. 

 
G. Description Of Work 
 

The Design-Builder shall provide all necessary services, labor, equipment and materials 
as required achieving the work as described in this document. 

 
1. Collection, Assessment and Verification of Existing Conditions 

Design-Builder shall be responsible for the collection, assessment, and 
verification of existing conditions. 

 
2. Archeological Documentation 

Design-Builder shall conduct a Phase I archeological survey of the site in 
accordance with District of Columbia State Historic Preservation Officer’s (DC 
SHPO) standards and guidelines for archaeological survey current at the time of 
the investigation the standards of DC Historic Preservation Office, and present all 
findings in a report to DGS within thirty (30) days of NTP.  Design-Builder must 
contract DC SHPO for guidelines. 

 
3. Geotechnical Study 

Design-Builder shall conduct a geotechnical study to determine soil and 
subsurface engineering properties and suitability for the proposed design and to 
make appropriate recommendations to DGS.  Design-Builder shall present all 
findings in a report to DGS within thirty (30) days of NTP. 
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4. Site Surveys 
Design-Builder shall conduct a complete survey(s) of the site as required to 
successfully construct the park.  At a minimum, the survey(s) shall include 
boundary, topographical, and utility data. 

 
5. Meetings 

Design-Builder, the Project Manager, DPR and community shall meet as 
necessary to review Design-Builder’s work. 

 
6. Permitting 

Design-Builder shall obtain all permits necessary to construct the playground, 
including trade permits. 

 
7. Submittals 

Design-Builder shall submit to the Project Manager for review and approval all 
shop drawings, material data and samples provided by Design-Builder, vendors 
and/or manufacturers.  The Project Manager shall review and approve or reject 
submittals within five (5) business days of receipt. 

 
8. Construction Schedule 

Design-Builder shall submit to the Project Manager for review and approval a 
construction schedule within 15 business days of NTP. 

 
9. Construction 

Design-Builder shall provide all labor, equipment and materials as required to 
construct the park, including: 
a. Layout and staking; 
b. Erosion and sediment control; 
c. Site clearing (e.g., demolition, clearing and grubbing as necessary, topsoil 

stripping and stockpiling as necessary); 
d. Earthwork (e.g., cut, fill, trenching, rough grading, finish grading); 
e. Utility installation, including electric, water, and storm-water management 

required by the District Department of the Environment;  
f. Paving and surfacing;  
g. Furnishings installations (e.g., benches, fences and gates, litter receptacles). 

 
10. Walk-Through Inspection 

At the end of construction, Design-Builder shall perform a walk-through 
inspection in the presence of the Project Manager and prepare a report stating 
any deficiencies found during the walk through, and ensure that all the 
deficiencies are corrected by the Design-Builder prior to demobilization. 

 
11. As-Built Drawings & Warranty Information 

Design-Builder shall prepare an “as-built” plan of the site including all the 
modifications performed during construction, within 30 days of completion. 
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Design-Builder shall also submit warranty information on all design requirements 
within 30 days of completion. 

 
H. Execution 
 

1. Coordination 
Coordination of the work is the responsibility of Design-Builder. 

 
2. Site Cleanliness 

During the contract and/or as directed by the Project Manager, as the installation 
is completed, Design-Builder shall ensure that the site is clear of all extraneous 
materials, rubbish, or debris. 

 
3. Site Security 

Design-Builder shall secure the project work area by a minimum 6.0’ chain link 
fence.  Design-Builder shall ensure site is locked during non-work hours. 

 
I. Protection Of Existing Elements 

 
Design-Builder shall protect all existing features, public utilities, and other existing 
structures during construction.  Design-Builder shall protect existing trees and 
shrubs from damage during construction. Protection extends to the root systems of 
existing vegetation.  Design-Builder shall not store materials or equipment, or drive 
machinery, within drip line of existing trees and shrubs. 
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Information on this map is for illustration only. The user acknowledges and
agrees that the use of this information is at the sole risk of the user. No
endorsement, liability, or responsibility for information or opinions expressed
are assumed or accepted by any agency of the District of Columbia Government.




